

TABULATION OF BIDS:

ARMED FORCES RESERVE CENTER
Birmingham, Alabama
June 26, 2007

BIDDERS	BASE BID	ENVELOPE ADD/DEDUCT	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5a	Alternate No. 5b	Alternate No. 5c	Alternate No. 6	Alternate No. 7a	Alternate No. 7b	Alternate No. 8a	Alternate No. 8b	Alternate No. 9
			Delete Lanel Electronic Card Access	Delete Moisture Resistant Gypsum Board Sheathing	Delete Shurb, Tree and Sod Landscaping (Bldgs 1 & 2)	Delete Extended Overhangs and Bracket Construction	Substitute Diesel Fuel Generator for Natural Gas Generator	Substitute Utility Site Lighting for Contractor Furnished Systems	Substitute Aluminum Conductors / Cables in lieu of copper	3" EPS Foam Exterior Insulation Finish Exterior Skin	Delete Construction of West POV Parking Facility (Building 1)	Delete Construction of SE POV Parking Facility (Building 2)	Delete Construction of Maintenance Training Workbay (Building 2)	Delete Interior Fit-Up at Maintenance Training Workbay	Delete Selected Pieces of Food Service Equipment at Kitchen 156
BE&K Government Group Birmingham, AL	32,944,933.00		(16,004.00)	(168,935.00)	(106,132.00)	(64,683.00)	(66,590.00)	(212,126.00)	(53,410.00)	(388,193.00)	(180,312.00)	(12,654.00)	(211,154.00)	(41,876.00)	(83,396.00)
Baggette Construction Decatur, AL	26,150,000.00	(100,000.00)	(80,000.00)	(88,500.00)	(103,300.00)	(35,800.00)	(65,800.00)	(209,600.00)	(52,700.00)	(462,000.00)	(164,900.00)	(16,600.00)	(268,700.00)	(47,100.00)	(81,700.00)
Birmingham Industrial Construction Pleasant Grove, AL	27,000,000.00														
Doster Construction Birmingham, AL	26,700,000.00	(365,000.00)	(25,500.00)	(83,000.00)	(75,000.00)	(68,000.00)	(62,000.00)	(200,000.00)	(50,000.00)	(435,000.00)	(137,000.00)	(11,000.00)	(216,000.00)	(70,000.00)	(80,000.00)
Gary C. Wyatt Birmingham, AL	25,500,000.00	(334,000.00)	(25,500.00)	(88,000.00)	(130,000.00)	(49,000.00)	(65,500.00)	(208,000.00)	(52,000.00)	(458,000.00)	(154,000.00)	(11,000.00)	(244,000.00)	(69,000.00)	(83,000.00)