BID ABSTRACT

Redstone Facility Upgrades Buildings: 3792, 3793, 3794, 3795, 3797, and 3798

5145 Triana Boulevard SW, Huntsville, AL 35805

IFB # AC-12-B-0041-S

25 September, 2012

General Contractor	Base Bid No. 1	Base Bid No. 2	Alternate No. 2-1	Alternate No. 2-2	Base Bid No. 3	Alternate No. 3-1	Alternate No. 3-2	Base Bid No. 4	Alternate No. 4-1	Alternate No. 4-2	Base Bid No. 5	Alternate No. 5-1	Base Bid No. 6	Alternate No. 6-1	Base Bid No. 7	Alternate No. 7-1
Battle - Miller Construction	NO BID															
Garber Construction Co.	$42,800.00	$ 77,700.00	$ 62,500.00	$ 450.00	$ 81,900.00	$ 7,100.00	$ 450.00	$ 81,300.00	$ 23,500.00	$ 350.00	$ 42,800.00	$ 350.00	$ 30,100.00	$ 325.00	$ 35,200.00	$ 350.00
Hale Building Company	$44,800.00	$ 95,000.00	$ 55,600.00	$ 1,807.00	$ 110,000.00	$ 3,000.00	$ 1,880.00	$ 98,000.00	$ 16,000.00	$ 1,390.00	$ 58,250.00	$ 1,810.00	$ 44,750.00	$ 1,271.00	$ 50,000.00	$ 2,690.00
Kilgore Construction	NO BID															
SAIN Construction	BID REJECTED															
Sherrick Construction	$28,470.00	$ 97,998.00	$ 48,900.00	$ 830.00	$ 112,721.00	$ 4,900.00	$ 830.00	$ 95,000.00	$ 14,500.00	$ 500.00	$ 49,990.00	$ 775.00	$ 38,500.00	$ 600.00	$ 47,990.00	$ 1,000.00
Smitch Service Corp.	NO BID															
Johnson Contractor, Inc.	$53,608.00	$ 135,171.00	$ 47,701.00	$ 1,212.00	$ 131,492.00	$ 3,017.00	$ 1,485.00	$ 123,129.00	$ 19,102.00	$ 745.00	$ 51,357.00	$ 1,165.00	$ 30,714.00	$ 1,200.00	$ 38,932.00	$ 1,440.00

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

MARK A. WEEKS, SPDO September 25, 2012

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.

LaDonna Dennis September 25, 2012