ABSTRACT OF BIDS--SUMMARY PAGE:

BARRACKS REPLACEMENT PROJECT - 1300 AREA---FTMC Training Center, Anniston, AL

IFB# AC-11-B-0043-S September 29, 2011

BIDDERS	TOTAL BID ITEM NO. 1	TOTAL BID ITEM NO. 2	TOTAL BID ITEM NO. 3	TOTAL BID ITEM NO. 4	TOTAL BID ITEM NO. 5	TOTAL BID ITEM NO. 6	TOTAL BID ITEM NO. 7	TOTAL BID ITEM NO. 8	TOTAL BID ITEM NO. 9	TOTAL BID ITEM NO. 10	TOTALS
Boatner Construction-Rainbow City, Al	909,258.00	743,908.00	760,708.00	767,708.00	727,548.00	783,458.00	774,648.00	774,158.00	769,258.00	740,258.00	$ 7,750,910.00
Doster Construction-Birmingham, AL	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	N/A
Forsyth Building Co.-Anniston, AL	866,846.00	761,846.00	786,846.00	769,846.00	724,846.00	761,846.00	754,346.00	755,346.00	752,846.00	726,846.00	$ 7,661,460.00
Hale Building Co.-Anniston, AL	714,482.00	677,490.00	704,576.00	705,472.00	674,470.00	703,039.00	703,185.00	707,856.00	705,860.00	672,549.00	$ 6,968,979.00
John F. Morgan General Contractor-Anniston, AL	808,216.00	759,450.00	779,620.00	782,312.00	765,716.00	804,472.00	806,661.00	808,758.00	804,088.00	780,329.00	$ 7,899,622.00
McKinney Trammel Construction-	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	N/A
Metro D Construction-Talladega, AL	864,160.00	715,805.00	739,318.00	724,244.00	696,360.00	736,701.00	741,558.00	740,446.00	734,638.00	725,078.00	$ 7,418,308.00
Monumental Contracting Services-Birmingham, AL	960,915.00	810,615.00	835,015.00	835,015.00	811,015.00	834,515.00	837,515.00	834,015.00	839,015.00	814,015.00	$ 8,411,650.00
NASCO-Anniston, AL	1,018,752.00	961,044.00	1,007,781.00	1,020,221.00	994,254.00	1,022,341.00	1,007,455.00	1,006,190.00	1,013,484.00	958,971.00	$ 10,010,493.00
McInnis Contractors, LLC	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	BID REJECTED	N/A

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

MARK A. WEEKS, SPDO

29-Sep-2011

Date

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.

LADONNA J. DENNIS

29-Sep-2011

Date

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 1								
BIDDERS	BID ITEM NO. 1 BASE BID	Bid Item No. 1 Alternate No. 1	Bid Item No. 1 Alternate No. 2	Bid Item No. 1 Alternate No. 3	Bid Item No. 1 Alternate No. 4	Bid Item No. 1 Alternate No. 5	Bid Item No. 1 Alternate No. 6	Bid Item No. 1 Alternate No. 7	TOTAL BID ITEM NO. 1
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 800,000.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 909,258.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 744,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 866,846.00
Hale Building Company Anniston, AL	$ 614,326.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 714,482.00
John F. Morgan General Contractor Anniston, AL	$ 664,638.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 808,216.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 760,983.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 864,160.00
Monumental Contracting Services Birmingham, AL	$ 853,900.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 960,915.00
NASCO Anniston, AL	$ 862,766.00	$ 5,155.00	$ 8,121.00	$ 53,998.00	$ 14,140.00	$ 8,970.00	$ 39,901.00	$ 25,701.00	$ 1,018,752.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 2								
BIDDERS	BID ITEM NO. 2 BASE BID	Bid Item No. 2 Alternate No. 1	Bid Item No. 2 Alternate No. 2	Bid Item No. 2 Alternate No. 3	Bid Item No. 2 Alternate No. 4	Bid Item No. 2 Alternate No. 5	Bid Item No. 2 Alternate No. 6	Bid Item No. 2 Alternate No. 7	TOTAL BID ITEM NO. 2
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 634,650.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 743,908.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 639,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 761,846.00
Hale Building Company Anniston, AL	$ 577,334.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 677,490.00
John F. Morgan General Contractor Anniston, AL	$ 615,872.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 759,450.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 612,598.00	$ 3,799.00	$ 3,878.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 715,805.00
Monumental Contracting Services Birmingham, AL	$ 703,600.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 810,615.00
NASCO Anniston, AL	$ 808,645.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,970.00	$ 39,750.00	$ 24,427.00	$ 961,044.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 3								
BIDDERS	BID ITEM NO. 3 BASE BID	Bid Item No. 3 Alternate No. 1	Bid Item No. 3 Alternate No. 2	Bid Item No. 3 Alternate No. 3	Bid Item No. 3 Alternate No. 4	Bid Item No. 3 Alternate No. 5	Bid Item No. 3 Alternate No. 6	Bid Item No. 3 Alternate No. 7	TOTAL BID ITEM NO. 3
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 651,450.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 760,708.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 664,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 786,846.00
Hale Building Company Anniston, AL	$ 604,420.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 704,576.00
John F. Morgan General Contractor Anniston, AL	$ 636,042.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 779,620.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 636,111.00	$ 3,799.00	$ 3,878.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 739,318.00
Monumental Contracting Services Birmingham, AL	$ 728,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 835,015.00
NASCO Anniston, AL	$ 855,383.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,970.00	$ 39,749.00	$ 24,427.00	$ 1,007,781.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 4								
BIDDERS	BID ITEM NO. 4 BASE BID	Bid Item No. 4 Alternate No. 1	Bid Item No. 4 Alternate No. 2	Bid Item No. 4 Alternate No. 3	Bid Item No. 4 Alternate No. 4	Bid Item No. 4 Alternate No. 5	Bid Item No. 4 Alternate No. 6	Bid Item No. 4 Alternate No. 7	TOTAL BID ITEM NO. 4
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 658,450.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 767,708.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 647,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 769,846.00
Hale Building Company Anniston, AL	$ 605,316.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 705,472.00
John F. Morgan General Contractor Anniston, AL	$ 638,734.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 782,312.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 621,067.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 724,244.00
Monumental Contracting Services Birmingham, AL	$ 728,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 835,015.00
NASCO Anniston, AL	$ 867,823.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,970.00	$ 39,749.00	$ 24,427.00	$ 1,020,221.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 5								
BIDDERS	BID ITEM NO. 5 BASE BID	Bid Item No. 5 Alternate No. 1	Bid Item No. 5 Alternate No. 2	Bid Item No. 5 Alternate No. 3	Bid Item No. 5 Alternate No. 4	Bid Item No. 5 Alternate No. 5	Bid Item No. 5 Alternate No. 6	Bid Item No. 5 Alternate No. 7	TOTAL BID ITEM NO. 5
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 618,290.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 727,548.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 602,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 724,846.00
Hale Building Company Anniston, AL	$ 574,314.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 674,470.00
John F. Morgan General Contractor Anniston, AL	$ 622,138.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 765,716.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 593,183.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 696,360.00
Monumental Contracting Services Birmingham, AL	$ 704,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 811,015.00
NASCO Anniston, AL	$ 841,856.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,970.00	$ 39,749.00	$ 24,427.00	$ 994,254.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 6								
BIDDERS	BID ITEM NO. 6 BASE BID	Bid Item No. 6 Alternate No. 1	Bid Item No. 6 Alternate No. 2	Bid Item No. 6 Alternate No. 3	Bid Item No. 6 Alternate No. 4	Bid Item No. 6 Alternate No. 5	Bid Item No. 6 Alternate No. 6	Bid Item No. 6 Alternate No. 7	TOTAL BID ITEM NO. 6
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 674,200.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 783,458.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 639,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 761,846.00
Hale Building Company Anniston, AL	$ 602,883.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 703,039.00
John F. Morgan General Contractor Anniston, AL	$ 660,894.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 804,472.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 633,524.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 736,701.00
Monumental Contracting Services Birmingham, AL	$ 727,500.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 834,515.00
NASCO Anniston, AL	$ 870,288.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,625.00	$ 39,749.00	$ 24,427.00	$ 1,022,341.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 7								
BIDDERS	BID ITEM NO. 7 BASE BID	Bid Item No. 7 Alternate No. 1	Bid Item No. 7 Alternate No. 2	Bid Item No. 7 Alternate No. 3	Bid Item No. 7 Alternate No. 4	Bid Item No. 7 Alternate No. 5	Bid Item No. 7 Alternate No. 6	Bid Item No. 7 Alternate No. 7	TOTAL BID ITEM NO. 7
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 665,390.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 774,648.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 631,500.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 754,346.00
Hale Building Company Anniston, AL	$ 603,029.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 703,185.00
John F. Morgan General Contractor Anniston, AL	$ 663,083.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 806,661.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 638,381.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 741,558.00
Monumental Contracting Services Birmingham, AL	$ 730,500.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 837,515.00
NASCO Anniston, AL	$ 855,402.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,625.00	$ 39,749.00	$ 24,427.00	$ 1,007,455.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 8								
BIDDERS	BID ITEM NO. 8 BASE BID	Bid Item No. 8 Alternate No. 1	Bid Item No. 8 Alternate No. 2	Bid Item No. 8 Alternate No. 3	Bid Item No. 8 Alternate No. 4	Bid Item No. 8 Alternate No. 5	Bid Item No. 8 Alternate No. 6	Bid Item No. 8 Alternate No. 7	TOTAL BID ITEM NO. 8
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 664,900.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 774,158.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 632,500.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 755,346.00
Hale Building Company Anniston, AL	$ 607,700.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 707,856.00
John F. Morgan General Contractor Anniston, AL	$ 665,180.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 808,758.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 637,269.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 740,446.00
Monumental Contracting Services Birmingham, AL	$ 727,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 834,015.00
NASCO Anniston, AL	$ 854,137.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,625.00	$ 39,749.00	$ 24,427.00	$ 1,006,190.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 9								
BIDDERS	BID ITEM NO. 9 BASE BID	Bid Item No. 9 Alternate No. 1	Bid Item No. 9 Alternate No. 2	Bid Item No. 9 Alternate No. 3	Bid Item No. 9 Alternate No. 4	Bid Item No. 9 Alternate No. 5	Bid Item No. 9 Alternate No. 6	Bid Item No. 9 Alternate No. 7	TOTAL BID ITEM NO. 9
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 660,000.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 769,258.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 630,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 752,846.00
Hale Building Company Anniston, AL	$ 605,704.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 705,860.00
John F. Morgan General Contractor Anniston, AL	$ 660,510.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 804,088.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 631,461.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 734,638.00
Monumental Contracting Services Birmingham, AL	$ 732,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 839,015.00
NASCO Anniston, AL	$ 861,431.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,625.00	$ 39,749.00	$ 24,427.00	$ 1,013,484.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**

ABSTRACT OF BIDS:

BARRACKS REPLACEMENT PROJECT - 1300 AREA
FTMC TRAINING CENTER, ANNISTON, ALABAMA
IFB# AC-11-B-0043-S
September 29, 2011

	BID ITEM NO. 10								
BIDDERS	BID ITEM NO. 10 BASE BID	Bid Item No. 10 Alternate No. 1	Bid Item No. 10 Alternate No. 2	Bid Item No. 10 Alternate No. 3	Bid Item No. 10 Alternate No. 4	Bid Item No. 10 Alternate No. 5	Bid Item No. 10 Alternate No. 6	Bid Item No. 10 Alternate No. 7	TOTAL BID ITEM NO. 10
		3" Thick Metal Panel	R-30 Insulation	Building Automation System	Drywall Metal Stud	Mech'l Ductwork	Acoustical Ceiling Tile	Upgrade Interior Finishes	
Boatner Construction Rainbow City, Al	$ 631,000.00	$ 3,663.00	$ 3,711.00	$ 25,200.00	$ 34,000.00	$ 18,324.00	$ 5,821.00	$ 18,539.00	$ 740,258.00
Doster Construction Birmingham, AL	NO BID								NO BID
Forsyth Building Company Anniston, AL	$ 604,000.00	$ 5,311.00	$ 6,181.00	$ 24,588.00	$ 42,380.00	$ 20,700.00	$ 4,686.00	$ 19,000.00	$ 726,846.00
Hale Building Company Anniston, AL	$ 572,393.00	$ 7,082.00	$ 3,827.00	$ 27,074.00	$ 33,480.00	$ 18,366.00	$ 5,932.00	$ 4,395.00	$ 672,549.00
John F. Morgan General Contractor Anniston, AL	$ 636,751.00	$ 8,817.00	$ 4,637.00	$ 29,150.00	$ 36,939.00	$ 22,560.00	$ 5,592.00	$ 35,883.00	$ 780,329.00
McKinney Trammel Construction Centre, AL	NO BID								NO BID
Metro D Construction Talladega, AL	$ 621,901.00	$ 3,799.00	$ 3,848.00	$ 24,833.00	$ 35,622.00	$ 12,529.00	$ 3,128.00	$ 19,418.00	$ 725,078.00
Monumental Contracting Services Birmingham, AL	$ 707,000.00	$ 8,840.00	$ 5,362.00	$ 30,500.00	$ 24,850.00	$ 2,600.00	$ 7,353.00	$ 27,510.00	$ 814,015.00
NASCO Anniston, AL	$ 806,918.00	$ 5,155.00	$ 8,121.00	$ 51,836.00	$ 14,140.00	$ 8,625.00	$ 39,749.00	$ 24,427.00	$ 958,971.00
McInnis Contractors, LLC	**BID REJECTED**								**BID REJECTED**