

BID ABSTRACT**Repair, Modernization and Renovation to Fort Quarles Flowers Readiness Center**

Decatur, Alabama


IFB NO. AC-12-B-0013-S

30 August 2012

General Contractor	Base Bid - Item #1	Bid Item #1 - Alternate #1	Bid Item #1 - Alternate #2A	Bid Item #1 - Alternate #2B	Bid Item #1 - Alternate #3	Base Bid - Item #2	Bid Item #2- Alternate #1	Bid Item #2 - Alternate #2	Bid Item #2 - Alternate #3	
Building Construction Associates, Inc.	672,300.00	5,500.00	39,500.00	1,200.00	45,500.00	258,000.00	43,300.00	41,100.00	9,500.00	
Hale Building Company	831,000.00	20,225.00	36,794.00	-	57,321.00	298,000.00	45,000.00	45,000.00	11,000.00	
NASCO	811,470.00	9,742.00	7,700.00	42,350.00	54,560.00	139,125.00	25,295.00	31,875.00	28,600.00	
Pettus Mechanical Services	690,300.00	20,400.00	32,300.00	15,600.00	57,800.00	379,900.00	57,700.00	64,600.00	17,600.00	


Please note Bid Date on the Bid Form is incorrect. **The Correct Bid Date is August 30, 2012 per Addendum #3 dated 8/21/12.

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.


 MARK A. WEEKS, SPDO

August 30, 2012

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.


 LaDonna Dennis

August 30, 2012