

BID ABSTRACT**RE-ROOF AND FIRE ALARM SYSTEM UPGRADE TO BUILDINGS 2275, 2276 AND 2277**

FT. MCCLELLAN, ANNISTON, ALABAMA


IFB NO. AC-12-B-0016-S

23 August 2012


| General Contractor | Base Bid - Item #1 | Bid Item #1 - Alternate #1 | Bid Item #1 - Alternate #2 | Bid Item #1 - Alternate #3 | Base Bid - Item #2 |
|------------------------------|--------------------|----------------------------|----------------------------|----------------------------|--------------------|
| FORSYTH BUILDING COMPANY | 1,068,981.00 | 40,000.00 | 31,793.00 | 15,000.00 | 156,588.00 |
| HALE BUILDING COMPANY | 952,197.00 | 39,928.00 | 30,440.00 | 12,870.00 | 157,872.00 |
| HURST CONSTRUCTION COMPANY | 1,003,000.00 | 38,500.00 | 56,000.00 | 16,400.00 | 169,800.00 |
| JF MORGAN GENERAL CONTRACTOR | 1,500,000.00 | 43,365.00 | 36,250.00 | 4,700.00 | 225,410.00 |
| METRO D CONSTRUCTION | 739,000.00 | 39,363.00 | 12,600.00 | 2,856.00 | 140,000.00 |
| NASCO | 1,320,540.00 | 40,940.00 | 10,250.00 | 13,100.00 | 211,560.00 |
| AL Roofing & Sheet Metal | 1,119,246.20 | 41,347.04 | 80,640.00 | 11,984.00 | 163,520.00 |
| | | | | | |

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.


 MARK A. WEEKS, SPDO

August 23, 2012


 Patsy Dodson
 August 23, 2012